

MASON PUBLIC SCHOOLS

BID NOTICE

Mason Public Schools will be accepting sealed bids for Ceiling Tile replacement at the: Mason Middle School.

Bids must be received by 10:00a.m. June 8th, 2018 and be addressed to Mason Public Schools, (Clearly marked- **Ceiling Tile Replacement Bid**), 400 S. Cedar St., Mason, Mi. 48854. Bids will be formally opened at the J. C. Harvey Education Center, 400 S. Cedar St. Mason, MI. at 10:00a.m. Bids received after 10:00a.m. June 8th, 2018 will not be opened.

Each bidder shall be required to file a 5% bid security. Mason Public Schools has the right to accept or reject any and all bids. Each bid shall be accompanied by a sworn statement disclosing any familial relationship that exist between the owner or any employee of the bidder and any member of the board, or the superintendent of the school district. Proposals will not be considered without this document attached.

All bids shall be accompanied by Affidavit of Compliance – Iran Economic Sanctions Act in compliance with “Iran linked business” within the meaning of the Iran Economic Sanctions Act, Michigan Public Act No. 517 of 2012. The Board of Education shall not accept a bid that does not include the Affidavit of Compliance. As provided by law, the Board of Education may give preference to bidders from Michigan-based businesses.

Bid documents may be obtained at the J.C. Harvey Education Center (Administration Office), 400 S. Cedar St., Mason, Mi. or online at www.masonk12.net under the bid tab, **A mandatory pre-bid meeting will be held at Mason Middle School, 10:00am on Wednesday, June 6th.** Questions regarding these bid documents should be directed to Kevin Doty - Operations Director. dotyk@masonk12.net (517) 883-8275.

Project summary

The scope of the project is to provide materials and labor to remove and replace ceiling tiles, using existing ceiling suspension system, in the hallways extending from gymnasium entrance to cafeteria entrance – at Mason Middle School as indicated on the enclosed floor plan. Anticipated start of project, June 11th, 2018. Anticipated completion, before July 27th, 2018.